GOVT. OF KARNATAKA 17311

ಈ ದಸ್ತಾವೇಜು ಹಾಳೆಯನ್ನು ಸಂಘದ ಉಪನಿಯಮ ಸಂಖ್ಯೆ 5(9) ರ ಪ್ರಕಾರ ಮುದ್ರಿಸಲಾಗಿದೆ

ದಸ್ತಾವೇಜು ಹಾಳೆ Document Sheet

ಕರ್ನಾಟಕ ರಾಜ್ಯ ನೋಂದಣಿ ಮತ್ತು ಮುದ್ರಾಂಕ ಇಲಾಖಾ ನೌಕರರ ವಿವಿಧೋದ್ದೇಶ ಸಹಕಾರ ಸಂಘ ನಿಯಮಿತ

STAMP DUTY KARNATAKA

The Karnataka State Registration and Stamps Department Official's Multipurpose Co-Operative Society Ltd.

ಈ ಹಾಳೆಯನ್ನು ಯಾವುದೇ ದಸ್ತಾವೇಜಿಗೆ ಉಪಯೋಗಿಸಬಹುದು
This sheet can be used for any document

ಉಪನೋಂದಣಾಧಿಕಾರಿ
ಉಬ್ಬಟ್ಟು ವಿಭಾಗ.
ಗಾಂಧಿನಗರ. ಬೆಂಗಳೂರು-2

(GST EXTRA)

No. EE/Project/AG No: 115 /18-19

DATED: 08/03/2019

Agreement

This agreement, made on the day of 08th March 2019 , between Bruhat Bangalore Mahanagara Palike represented by **The Executive Engineer, Project division, Yelahanka, NH-7 Road. Bangalore-92** (hereinafter called "the Employer") of the one part and **Sri.K.Achuta Murthy, No:07, 1st 'C' Main road, Geleyara balaga, Mahalakshmipura, Bangalore-560086.**. (hereinafter called "the Contractor") of the other part.

Whereas the BBMP is desirous that the Contractor execute the work of "**Improvements to roads and drains around Ramachandrapura, Kuvempunagara, Vaishnavi Layout, Srinidhi Layout and Sai Garden in Ward No.11 Kuvempunagara**" Tender Notification No: **BBMP/YNK/EE (Project)/TEND/20/2018-19 Dated: 18/01/2019** and BBMP/2018-19/OW/WORK_INDENT32997 (hereinafter called "the Works") and the Govt has accepted the Tender by the Contractor as per **Public Works Ward Committee Vide Subject No: 700/2018-19 Dt; 08/03/2019** for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs. 1,83,75,858.20/- (Rupees One Crore Eighty Three Lakhs Seventy Five Thousand Eight Hundred and Fifty Eight and Paisa Twenty only)** and 12% GST as per Govt Order No.PWD 65 RDF 2017 Dt:- 11/10/2018 and Vide GO No. SEBC/AE-3/2018-19 Dt:-11/10/2018. The contractor has submitted the Security Deposit amounting to **Rs. 9,18,800.00/- (Rupees Nine Lakhs Eighteen Thousand Eight Hundred only)** vide Cheque No. 201325 Dt; 08/03/2019, Corporation Bank, Malleshwaram Branch,

Executive Engineer
Project Division
Yelahanka Zone

Bangalore. The Completion of the said project is 09 months including monsoon. The defect liability period for the above work is 12 months from the date of completion of the work.

NOW THIS AGREEMENT WITNESSETH as follows:

1.In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

2.In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3.The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4.The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

1. Letter of Acceptance;
2. Notice to proceed with the works;
3. Contractor's Tender;
4. Contract Data;
5. Conditions of contract (including Special Conditions of Contract);
6. Specifications;
7. Drawings;
8. Bill of Quantities; and
9. Any other document listed in the Contract Data as forming part of the contract.

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

9/5/19

ಈ ದಾಖಲೆಯು ಹಾಳೆಮುದ್ರಣ ಸಂಘದ ಅಧಿನಿಯಮ
ಸಂಖ್ಯೆ 5(9) ರ ಪ್ರಕಾರ ಮುದ್ರಿಸಲಾಗಿದೆ.

ಕರ್ನಾಟಕ ರಾಜ್ಯ ನೋಂದಣಿ ಮತ್ತು ಮುದ್ರಾಂಕ ಇಲಾಖಾ
DEPT. OF STAMP & REGISTRATION GOVT. OF KARNATAKA
Rs.0000200 PB6924
Document Sheet

ನೌಕರರ ವಿವಿಧೋದ್ದೇಶ ಸಹಕಾರ ಸಂಘ ನಿಯಮಿತ
STAMP DUTY KARNATAKA
The Karnataka State Registration and Stamps Department
Official's Multipurpose Co-Operative Society Ltd.

ಈ ಹಾಳೆಯನ್ನು ಯಾವುದೇ ದಸ್ತಾವೇಜಿಗೆ ಉಪಯೋಗಿಸಬಹುದು
This sheet can be used for any document

ಉಪ ನೋಂದಣಾಧಿಕಾರಿ
ಉಬ್ಬಚ್ಚು ವಿಭಾಗ.
ಶಾಂತಿನಗರ. ಬೆಂಗಳೂರು.
ಬೆಲೆ ರೂ 2/-
(GST EXTRA)

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. The Common Seal of The Executive Engineer (Project division), Yelahanka Zone, BBMP was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

The Executive Engineer (Project division), Yelahanka Zone in the presence of:

Binding Signature of Contractor

Binding Signature of Employer

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

8/3/19